


Missouri
Department
of Transportation



105 West Capitol Avenue
P.O. Box 270
Jefferson City, MO 65102
(573) 751-2551
Fax (573) 751-6555
www.modot.org

Kevin Keith, Director

**ADDENDUM 001
REQUEST FOR BIDS
Mountain Grove Salt Barn Reroof Project
Request for Bid 9-120518TV**

Bidders should acknowledge receipt of Addendum 001 (ONE) by **signing** and **including it** with the original bid. The due date for receipt of bids remains **unchanged** by this Addendum. Accordingly, the following clarifications, questions and answers are believed to be of general interest to all potential Bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority Name Tom Veasman Title Sr. General Services Specialist
Contractor/Offeror Signature	Department of Transportation 
(Signature of person authorized to sign)	(Authorizing Signature)
Date Signed:	Date Signed: 5/17/2012

This addendum is to change the number of working days in the Terms and Conditions from 13 days to 20 days.