SECTION 101

DEFINITION OF TERMS

Wherever the following abbreviations, terms or descriptive words are used in the plans,
specifications or other contract documents, the intent and meaning shall be interpreted as

follows:

101.1 Abbreviations.

AAN

AASHTO

AISC

AGC

ANSI

AREA

ASME

ASTM

AWG

AWPA

AWS

AWWA

CFR

CS

CSR

COE

CUF

DBE

EEI

EEO

American Association of Nurserymen

American Association of State Highway and Transportation Officials
American Institute of Steel Construction

Associated General Contractors of America

American National Standards Institute

American Railroad Engineering Association

American Society of Mechanical Engineers

ASTM International

American Wire Gauge

American Wood-Preservers' Association

American Welding Society

American Water Works Association

Code of Federal Regulations

Commercial Standards, U. S. Department of Commerce
Code of State Regulations

Corps of Engineers

Commercially Useful Function

Disadvantaged Business Enterprise

Electrical Engineer's Institute

Equal Employment Opportunity



EPA

ESAL

FCC

FHWA

GGBFS

GRI

ICEA

IMSA

ITE

LED

MDC

MDNR

MHTC

MoDOT

MSDS

MUTCD

NCHRP 350

NEC

NEMA

NESC

NFPA

NRCS

NRMCA

NTPEP

OSHA

PAL

PS

Environmental Protection Agency

Equivalent 18-kip Single Axle Load

Federal Communications Commission

Federal Highway Administration

Ground Granulated Blast Furnace Slag

Geosynthetic Research Institute

Insulated Cable Engineers Association

International Municipal Signal Association

Institute of Transportation Engineers

Light Emitting Diode

Missouri Department of Conservation

Missouri Department of Natural Resources

Missouri Highways and Transportation Commission
Missouri Department of Transportation

Material Safety Data Sheet

Manual on Uniform Traffic Control Devices
National Cooperative Highway Research Program (NCHRP) Report 350,
Recommended Procedures for the Safety Performance Evaluation of
Highway Features

National Electrical Code

National Electrical Manufacturers Association
National Electrical Safety Code

National Fire Protection Association

Natural Resources Conservation

National Ready Mixed Concrete Association
National Transportation Product Evaluation Program
Occupational Safety and Health Administration
Pre-Acceptance List

U.S. Product Standard, U.S. Department of Commerce



PWL Percent Within Limits

QA Quality Assurance

QC Quality Control

RETMA Radio Electronics Television Manufacturer's Association
RSMo Revised Statutes of the State of Missouri
SAE Society of Automotive Engineers

SHPO State Historic Preservation Office

SSPC Society of Protective Coatings

ucp Unified Certification Program

UL Underwriter’s Laboratory

USA United States of America

USACE United States Army Corps of Engineers
usc United States Code

USCG United States Coast Guard

USFW United States Fish and Wildlife

vOoC Volatile Organic Compound

101.1.1 Unit Symbols.

h hour

ppm parts per million

rpm revolutions per minute
vpm vibrations per minute
cf cubic feet

cy cubic yards

F degrees Fahrenheit

ft foot/feet

in inch/inches

Ib pound/pounds

If linear foot/feet

psf pounds per square foot
psi pounds per square inch
sf square foot/square feet
sy square yard/square yards

101.2 Definitions of Terms.

Advertisement. The public announcement, as required by law, inviting bids for work to be
performed or material to be furnished.



Appreciable Error. Any of the following will be considered an appreciable error: an error
resulting in a change in quantity of 10 percent from the original contract quantity of an item;
an error resulting in a monetary change of at least $5,000 from an original contract item
amount; or an error in the calculation of a contract item quantity based on the finite
dimensions shown on the plans.

Auxiliary Lane. The portion of the roadway adjoining the traveled way and designated for
speed change, or for other purposes supplementary to through traffic movement.

Award. The action of the Commission accepting the bid of the lowest responsible bidder for
the work, subject to the execution and approval of a satisfactory contract therefore and bond to
secure the performance thereof, and to such other conditions as may be specified or as
required by law.

Bid. The written offer submitted by the bidder in the required manner on the bid to perform
the work provided in the bidding documents at contract bid prices.

Bid Guaranty. The security furnished with a bid to ensure that the bidder will enter into the
contract if the bid is accepted.

Bid Records. All writings, working papers, computer printouts, charts and all other data
compilation that contain or reflect information, data or calculations used by the bidder to
determine each contract unit price in the bid submitted, including but not limited to material
relating to the determination and application of:

labor rates

equipment rates

home and field overhead rates and related time schedules
efficiency or productivity factors

arithmetic extensions

subcontractors, truckers and material supplier quotations
profit

contingencies

Any manuals standard to the industry that are used by the bidder in determining the bid shall
be included in the bid records by reference and shall show the name and date of the
publication and the publisher.

Bidder. Any individual, partnership, corporation, joint venturer or other entity submitting a
bid to perform the contemplated work.

Bidding Documents. The documents furnished by the Commission comprising the Request
for Bid, plans, Missouri Standard Plans for Highway Construction, addenda, Supplemental
Specifications and General Provisions, Missouri Standard Specifications for Highway
Construction and all other documents included in or referred to in those documents.

Bridge. A structure having a clear span greater than 20 feet measured on a horizontal plane
along the centerline of roadway; also a multiple span structure where the total length of spans
is in excess of 20 feet. For both single and multiple span bridges, the clear span shall be
construed to mean the total distance from stream face to stream face of end bents or outer
walls of the structure.

Business Day. A day that MoDOT is open for business, excluding holidays, Saturdays and
Sundays.



Calendar Day. Any day of the calendar year, including holidays, Saturdays and Sundays.

Central Laboratory. The central testing laboratory of the Commission for inspecting and
determining the suitability of material.

Change Order. A written order from the engineer to the contractor, as authorized by the
contract, directing changes in the work as made necessary or desirable by unforeseen
conditions or events discovered or occurring during the progress of the work.

Change in the Work. An item of work not provided for in the contract as awarded, but found
essential to the satisfactory completion of the contract. Contract adjustments for changes in
work related to differing site conditions shall be determined in accordance with the contract
provisions relating to differing site conditions.

Claim. A written request or demand for adjustment to the compensation due or time of
performance of the contract made within the time, in the form, and pursuant to the provisions
for such contract adjustments specified elsewhere in the contract documents of which these
specifications are a part.

Commission. The Missouri Highways and Transportation Commission.

Contract. The written agreement between the Commission and the contractor covering the
performance of the work for the proposed construction. The contract will include all contract
documents. The contract may cover a single project or a combination of projects awarded as a
single unit.

Contract Bond. The form of security approved by the Commission, furnished by the
contractor and surety or sureties, guaranteeing complete performance of the contract and the
payment of all legal debts pertaining to the construction of the project, or arising from the
contract and the duties thereunder, and conditioned as may be required by the laws of the State
of Missouri.

Contract Documents. Notice to Contractors, all Bidding Documents, Contract Bond,
Contract Agreement, Acknowledgment, Contractor Questionnaire, Notice to Proceed, and all
Change Orders.

Contract Time or Completion Date. The number of working days or calendar days shown
in the bidding document as the time allowed for the completion of the work contemplated in
the contract. If a calendar date for completion is shown in the bidding document, the
contemplated work shall be completed by that date.

Contractor.  The individual, partnership, corporation or joint venture undertaking
performance of the work under the terms of the contract, and acting directly or through the
contractor or contractor's agents, employees or subcontractors.

Controversy. A dispute or disagreement between a contractor and the Commission related to
interpretation of contract documents or the engineer’s decision under contracts entered into by
the contractor with the Commission made in writing and in compliance with the requirements
for resolutions of controversies under the contract, but which is not a claim under the contract,
all as provided elsewhere in the contract documents of which these specifications are a part.

Cost. Cost will mean the actual cost incurred, as distinguished from forecasted cost and
determined in accordance with prevailing principles applicable to public contracts including
Contract Cost Principles and Procedures, 48 CFR, Part 31 and Government Auditing
Standards, as published by the Comptroller General of the United States.



Crashworthy End Terminal. This term will apply to both crashworthy end terminals and
crash cushions.

Culvert. A structure not classified as a bridge that provides an opening under any portion of a
roadway.

Days. Days as used in the contract documents will mean calendar days, unless specified
otherwise.

Delay. Any event, action, force or factor that causes the established contract time to be
exceeded for performance of the contract.

(@) Compensable Delay. An excusable delay for which the contractor may be
entitled to additional monetary compensation

(b) Excusable Delay. A delay to the contract or milestone completion date that was
beyond the contractor's control and not caused by the contractor's fault or negligence and for
which a contract or milestone time extension may be granted.

(c) Noncompensable Delay. An excusable delay for which the contractor may be
entitled to an extension of time, but no additional monetary compensation.

(d) Nonexcusable Delay. A delay to the contract or milestone completion date that
was reasonably foreseeable and within control of the contractor, for which no monetary
compensation or time extension will be granted.

Differing Site Conditions. Subsurface or latent physical conditions at the site differing
materially from those indicated in the contract, or unknown physical conditions of an unusual
nature differing materially from those ordinarily encountered and generally recognized as
inherent in the work

Disadvantaged Business Enterprise, or DBE. A contracting firm certified to participate in
U.S. Department of Transportation financial assistance programs as a DBE by MoDOT or by
the Missouri Unified Certification Program (UCP) pursuant to Title 49 CFR, Part 26, and
pursuant to Title 7 CSR Division 10, Chapter 8, governing MoDOT’s DBE Program.

Divided Highway. A highway with separated traveled ways for traffic in opposite directions.
Traveled ways separated by painted medians will not be considered divided.

Drainage Ditch. An open depression constructed for the purpose of carrying off surface
water.

Engineer. The chief engineer or any other authorized representative of the Commission.
Where the term chief engineer is used, the term shall mean the chief engineer in person.
MoDOT pursues its mission through the functional units defined by law. Where a functional
unit is stated in the contract documents, it will mean the engineer of the functional unit or
designee.

Equitable Adjustment. An adjustment to the time or price specified in the contract based
upon contractor's actual and reasonable costs to perform the work for the reasons and
determined by the methods specified elsewhere in the contract documents.

Extent of the Federal Share. The percentage of federal participation in the costs of the
project agreed to between USDOT, FHWA and MHTC before the project is awarded. It does



not mean, with regard to contract adjustments, an amount of additional federal participation to
be provided regarding the project.

Gender Related Terms. No gender restrictions or limitations are intended or suggested by
the use of terms "he", "him", "his", "it" or "its" in these specifications.

Highway. A public way for purposes of vehicular travel, including the entire area within the
right of way.

Holidays. Missouri public legal holidays are:

January 1 - New Year's Day

Third Monday in January - Martin Luther King Day
February 12 - Lincoln's Birthday

Third Monday in February - President's Day

May 8 - Truman's Birthday

Last Monday in May - Memorial Day

July 4 - Independence Day

First Monday in September - Labor Day

Second Monday in October - Columbus Day
November 11 - Veterans Day

Fourth Thursday in November - Thanksgiving Day
December 25 - Christmas Day

When any of the above holidays fall on a Sunday, the holiday will be observed on the
following Monday; when any of the above holidays fall on a Saturday, the holiday will be
observed on the immediately preceding Friday.

Laboratory. The Central Laboratory or any other testing laboratory that may be designated
by the engineer for inspecting and determining the suitability of material.

Lead Workers. Hourly employees in direct charge of the specific operations on a project.
Formerly referred to as the foremen.

Local Traffic. Traffic that has either its origin or its destination at some point within the
limits of the project. Local traffic will also include that traffic on all side roads that lead into
the project where such traffic does not have a satisfactory outlet over a public road or street.

Major and Minor Items of Work. Any item having an original value in excess of 10 percent
of the original contract amount will be considered as a major item or items. All other original
contract items will be considered as minor. Where major contract items are not identified, the
original contract item of greatest total cost, computed from the original contract price and
estimated quantity, and such other original contract items next in sequence of lower total cost,
computed in like manner, necessary to show a total cost at original prices and quantities of no
less than 60 percent of the original contract cost will be considered as a major item or items.

Median. The portion of a divided highway separating the traveled ways for traffic in opposite
directions.

Notice of Bid Opening. The notification provided prospective bidders, containing a
description of the proposed work, instructions, information and the reservation of the right of
the Commission to reject any and all bids.

Notice to Contractors. The document contained in the bidding document describing the
work to be performed and including information and requirements for the submission of bids.



Notice to Proceed. The written notice from the engineer notifying the contractor of the date
on or before which prosecution of the work is to begin.

Outer Roadway Or Service Road. A roadway auxiliary to and located on the side of the
throughway for service to abutting property and adjacent areas.

Pay Item. An item of work specifically described and for which a price, either unit or lump
sum, is provided. It includes the performance of all work and the furnishing of all labor,
equipment and material contemplated or described on the plans or in the text of the
specification item included in the contract.

Plans. Detailed construction drawings or reproductions thereof, which show the location,
character and details of the work. When referenced in the contract documents, plans will
include both the project specific drawings and the standard drawings.

Project. The specific section of the highway, including all appurtenances and construction to
be performed thereon under the contract.

Request for Bid. The document furnished by the Commission that includes a complete set of
bidding forms and appendices, and certain contract terms, which are made a part of the
bidding document by reference.

Right of Way. Land acquired by the Commission for the construction and maintenance of a
highway.

Roadbed. The graded portion of a highway between the outside shoulder lines, including the
base course, surface course, shoulders and median.

Roadway. The portion of the highway within the limits of construction, including bridges and
other structures.

Sec. Refers to sections in the standard and supplemental specifications unless specified
otherwise in the contract documents.

Shoulder. The portion of the roadway contiguous with the traveled way for accommodation
of stopped vehicles, for emergency use, and for lateral support of base and surface courses.

Shall. When used in the contract documents, states a mandatory duty on the part of the
contractor.

Significant Change in the Work. When the character of the work, as altered, (1) differs
materially in kind or nature from that involved or included in the original proposed
construction or (2) when a major item of work as defined elsewhere in the contract is
increased in excess of 125 percent or decreased below 75 percent of the original contract
quantity.

Specifications. The compilation of provisions and requirements for the performance of
prescribed work.

(a) Standard Specifications. A book of specifications approved for general
application and repetitive use.

(b) Supplemental Specifications. Approved additions and revisions to the standard
specifications.



(c) Special Provisions. Revisions to the standard and supplemental specifications
applicable to an individual project.

State. The State of Missouri, acting by and through the Commission.

Subcontractor. Any individual, partnership, corporation, joint venture or other entity to
whom the contractor, with the written consent of the engineer, sublets any part of the work
under the contract.

Substructure. That part of a bridge structure below the bearings of simple and continuous
spans; all buttresses and piers below the skewbacks of arches; all parts of rigid frames, or
integral bents below tops of footings or tops of caissons; and also, all parts of the abutments,
backwalls and wingwalls, except handrails and handrail posts.

Superstructure. All parts of a bridge structure not defined as substructure.

Surety. A corporate body duly authorized to do business in the State of Missouri, and which
has executed a bid bond with the bidder or a contract bond with the contractor.

Temporary Structures. Structures required for the use of traffic while construction is in
progress and not designated to remain a part of the permanent roadway.

Throughway. A general term denoting a highway primarily for through traffic, usually on a
continuous route.

Through Traffic. Traffic which has neither its origin nor its destination within the limits of
the project.

Traveled Way. The portion of the roadway for the movement of vehicles, exclusive of
shoulders and auxiliary lanes.

Unbalanced Bid, Materially. A bid that generates a reasonable doubt that award to the
bidder submitting a mathematically unbalanced bid will result in the lowest ultimate cost to
the Commission.

Unbalanced Bid, Mathematically. A bid containing lump sum or unit bid items that do not
reflect reasonable actual costs plus a reasonable proportionate share of the bidder's anticipated
profit, overhead costs and other indirect costs.

Will. When used in the contract documents, states a mandatory duty on the part of the
engineer or department or on the part of both the engineer or department and the contractor,
which is indicated by the context of use.

USA. Any of the 50 states, the District of Columbia, Puerto Rico and any other territories and
possessions of the United States of America.

Work. The furnishing of all labor, material, equipment and other incidentals necessary or
convenient to the successful completion of the project and the carrying out of all of the duties
and obligations imposed by the contract.

Working Drawings. Stress sheets, shop drawings, erection plans, falsework plans,
framework plans, cofferdam plans, bending diagrams for reinforcing steel or any other
supplementary plans or similar data which the contractor will be required to submit to the
engineer for approval.



