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SECTION 101 
 

DEFINITION OF TERMS 
 
 
Wherever the following abbreviations, terms or descriptive words are used in the plans, 
specifications or other contract documents, the intent and meaning shall be interpreted as 
follows: 
 
101.1  Abbreviations. 
 
 
AAN American Association of Nurserymen 
 
AASHTO American Association of State Highway and Transportation Officials 
 
AISC American Institute of Steel Construction 
 
AGC Associated General Contractors of America 
 
ANSI American National Standards Institute 
 
AREA American Railroad Engineering Association 
 
ASME American Society of Mechanical Engineers 
 
ASTM ASTM International 
 
AWG American Wire Gauge 
 
AWPA American Wood-Preservers' Association 
 
AWS American Welding Society 
 
AWWA American Water Works Association 
 
CFR Code of Federal Regulations 
 
CS Commercial Standards, U. S. Department of Commerce 
 
CSR Code of State Regulations 
 
CUF Commercially Useful Function 
 
DBE Disadvantaged Business Enterprise 
 
EEI Electrical Engineer's Institute 
 
EEO Equal Employment Opportunity 
 
EPA Environmental Protection Agency 



 
ESAL Equivalent 18-kip Single Axle Load 
 
FCC Federal Communications Commission 
 
FHWA Federal Highway Administration 
 
GGBFS Ground Granulated Blast Furnace Slag  
 
GRI Geosynthetic Research Institute 
 
ICEA Insulated Cable Engineers Association 
 
IMSA International Municipal Signal Association 
 
ITE Institute of Transportation Engineers 
 
LED Light Emitting Diode 
 
MDNR Missouri Department of Natural Resources 
 
MHTC Missouri Highways and Transportation Commission 
 
MoDOT Missouri Department of Transportation 
 
MSDS Material Safety Data Sheet 
 
MUTCD Manual on Uniform Traffic Control Devices 
 
NCHRP 350 National Cooperative Highway Research Program (NCHRP) Report 350, 

Recommended Procedures for the Safety Performance Evaluation of 
Highway Features 

 
NEC National Electrical Code 
 
NEMA National Electrical Manufacturers Association 
 
NESC National Electrical Safety Code 
 
NFPA National Fire Protection Association 
 
NRMCA National Ready Mixed Concrete Association 
 
NTPEP National Transportation Product Evaluation Program 
 
OSHA Occupational Safety and Health Administration 
 
PAL Pre-Acceptance List 
 
PS U.S. Product Standard, U.S. Department of Commerce 
 
PWL Percent Within Limits 
 
QA Quality Assurance 
 



QC Quality Control 
 
RETMA Radio Electronics Television Manufacturer's Association 
 
RSMo Revised Statutes of the State of Missouri  
 
SAE Society of Automotive Engineers 
 
SSPC Society of Protective Coatings 
 
UCP Unified Certification Program 
 
UL Underwriter’s Laboratory 
 
USA United States of America 
 
USACE United States Army Corps of Engineers 
 
USC United States Code 
 
USCG United States Coast Guard 
 
VOC Volatile Organic Compound 
 
101.1.1  Dual Unit Symbols. 
 
h  hour 
ppm  parts per million 
rpm  revolutions per minute 
vpm  vibrations per minute 
 
101.1.2  English Symbols. 
 
cy  cubic yards 
F  degrees Fahrenheit 
ft  foot/feet 
in.  inch/inches 
lb  pound/pounds 
psf  pounds per square foot 
psi  pounds per square inch 
sf  square foot/square feet 
sy  square yard/square yards 
 
101.1.3  Metric Symbols. 
 
C degrees Celsius 
g gram/grams 
ha hectare/hectares 
J joule/joules 
kg kilogram/kilograms 
km kilometer/kilometers 
km/h kilometers per hour 
kPa kilopascal/kilopascals 
L liter/liters 
μ micro 



m meter/meters 
m2 square meter/square meters 
m3 cubic meter/cubic meters 
Mg megagram/megagrams 
mm millimeter/millimeters 
mm2 square millimeter/square millimeters 
MPa megapascal/megapascals 
N newtons 
N-m newton meter 
s seconds 
 
101.2  Definitions of Terms. 
 
Advertisement.  The public announcement, as required by law, inviting bids for work to be 
performed or material to be furnished. 
 
Appreciable Error.  Any of the following will be considered an appreciable error:  an error 
resulting in a change in quantity of 10 percent from the original contract quantity of an item; 
an error resulting in a monetary change of at least $5,000 from an original contract item 
amount; or an error in the calculation of a contract item quantity based on the finite 
dimensions shown on the plans.  
 
Auxiliary Lane.  The portion of the roadway adjoining the traveled way and designated for 
speed change, or for other purposes supplementary to through traffic movement. 
 
Award.  The action of the Commission accepting the bid of the lowest responsible bidder for 
the work, subject to the execution and approval of a satisfactory contract therefore and bond to 
secure the performance thereof, and to such other conditions as may be specified or as 
required by law. 
 
Bid.  The written offer submitted by the bidder in the required manner on the bid to perform 
the work provided in the bidding documents at contract bid prices. 
 
Bid Guaranty.  The security furnished with a bid to ensure that the bidder will enter into the 
contract if the bid is accepted. 
 
Bid Records.  All writings, working papers, computer printouts, charts and all other data 
compilation that contain or reflect information, data or calculations used by the bidder to 
determine each contract unit price in the bid submitted, including but not limited to material 
relating to the determination and application of: 
 
 labor rates 
 equipment rates 
 home and field overhead rates and related time schedules 
 efficiency or productivity factors 
 arithmetic extensions 
 subcontractors, truckers and material supplier quotations 
 profit 
 contingencies 
 
Any manuals standard to the industry that are used by the bidder in determining the bid shall 
be included in the bid records by reference and shall show the name and date of the 
publication and the publisher. 
 



Bidder.  Any individual, partnership, corporation, joint venturer or other entity submitting a 
bid to perform the contemplated work. 
 
Bidding Documents.  The documents furnished by the Commission comprising the Request 
for Bid, plans, Missouri Standard Plans for Highway Construction, addenda, Supplemental 
Specifications and General Provisions, Missouri Standard Specifications for Highway 
Construction and all other documents included in or referred to in those documents. 
 
Bridge.  A structure having a clear span greater than 20 feet (6.1 m) measured on a horizontal 
plane along the centerline of roadway; also a multiple span structure where the total length of 
spans is in excess of 20 feet (6.1 m).  For both single and multiple span bridges, the clear span 
shall be construed to mean the total distance from stream face to stream face of end bents or 
outer walls of the structure. 
 
Business Day.  A day that MoDOT is open for business, excluding holidays, Saturdays and 
Sundays. 
 
Calendar Day.  Any day of the calendar year, including holidays, Saturdays and Sundays. 
 
Central Laboratory.  The central testing laboratory of the Commission for inspecting and 
determining the suitability of material. 
 
Change Order.  A written order from the engineer to the contractor, as authorized by the 
contract, directing changes in the work as made necessary or desirable by unforeseen 
conditions or events discovered or occurring during the progress of the work. 
 
Change in the Work.  An item of work not provided for in the contract as awarded, but found 
essential to the satisfactory completion of the contract.  Contract adjustments for changes in 
work related to differing site conditions shall be determined in accordance with the contract 
provisions relating to differing site conditions. 
 
Claim.  A written request or demand for adjustment to the compensation due or time of 
performance of the contract made within the time, in the form, and pursuant to the provisions 
for such contract adjustments specified elsewhere in the contract documents of which these 
specifications are a part. 
 
Commission.  The Missouri Highways and Transportation Commission. 
 
Contract.  The written agreement between the Commission and the contractor covering the 
performance of the work for the proposed construction.  The contract will include all contract 
documents.  The contract may cover a single project or a combination of projects awarded as a 
single unit. 
 
Contract Bond.  The form of security approved by the Commission, furnished by the 
contractor and surety or sureties, guaranteeing complete performance of the contract and the 
payment of all legal debts pertaining to the construction of the project, or arising from the 
contract and the duties thereunder, and conditioned as may be required by the laws of the State 
of Missouri. 
 
Contract Documents.  Notice to Contractors, all Bidding Documents, Contract Bond, 
Contract Agreement, Acknowledgment, Contractor Questionnaire, Notice to Proceed, and all 
Change Orders. 
 
Contract Time or Completion Date.  The number of working days or calendar days shown 
in the bidding document as the time allowed for the completion of the work contemplated in 



the contract.  If a calendar date for completion is shown in the bidding document, the 
contemplated work shall be completed by that date. 
 
Contractor.  The individual, partnership, corporation or joint venture undertaking 
performance of the work under the terms of the contract, and acting directly or through the 
contractor or contractor's agents, employees or subcontractors. 
 
Controversy.  A dispute or disagreement between a contractor and the Commission related to 
interpretation of contract documents or the engineer’s decision under contracts entered into by 
the contractor with the Commission made in writing and in compliance with the requirements 
for resolutions of controversies under the contract, but which is not a claim under the contract, 
all as provided elsewhere in the contract documents of which these specifications are a part. 
 
Cost.  Cost will mean the actual cost incurred, as distinguished from forecasted cost and 
determined in accordance with prevailing principles applicable to public contracts including 
Contract Cost Principles and Procedures, 48 CFR, Part 31 and Government Auditing 
Standards, as published by the Comptroller General of the United States. 
 
Crashworthy End Terminal.  This term will apply to both crashworthy end terminals and 
crash cushions. 
 
Culvert.  A structure not classified as a bridge that provides an opening under any portion of a 
roadway. 
 
Days.  Days as used in the contract documents will mean calendar days, unless specified 
otherwise. 
 
Delay.  Any event, action, force or factor that causes the established contract time to be 
exceeded for performance of the contract. 
 
 (a)  Compensable Delay.  An excusable delay for which the contractor may be 
entitled to additional monetary compensation 
 
 (b)  Excusable Delay.  A delay to the contract or milestone completion date that was 
beyond the contractor's control and not caused by the contractor's fault or negligence and for 
which a contract or milestone time extension may be granted. 
 
 (c)  Noncompensable Delay.  An excusable delay for which the contractor may be 
entitled to an extension of time, but no additional monetary compensation. 
 
 (d)  Nonexcusable Delay.  A delay to the contract or milestone completion date that 
was reasonably foreseeable and within control of the contractor, for which no monetary 
compensation or time extension will be granted. 
 
Differing Site Conditions.  Subsurface or latent physical conditions at the site differing 
materially from those indicated in the contract, or unknown physical conditions of an unusual 
nature differing materially from those ordinarily encountered and generally recognized as 
inherent in the work 
 
Disadvantaged Business Enterprise, or DBE.  A contracting firm certified to participate in 
U.S. Department of Transportation financial assistance programs as a DBE by MoDOT or by 
the Missouri Unified Certification Program (UCP) pursuant to Title 49 CFR, Part 26, and 
pursuant to Title 7 CSR Division 10, Chapter 8, governing MoDOT’s DBE Program. 
 



Divided Highway.  A highway with separated traveled ways for traffic in opposite directions.  
Traveled ways separated by painted medians will not be considered divided. 
 
Drainage Ditch.  An open depression constructed for the purpose of carrying off surface 
water. 
 
Engineer.  The chief engineer or any other authorized representative of the Commission.  
Where the term chief engineer is used, the term shall mean the chief engineer in person.  
MoDOT pursues its mission through the functional units defined by law.  Where a functional 
unit is stated in the contract documents, it will mean the engineer of the functional unit or 
designee. 
 
Equitable Adjustment.  An adjustment to the time or price specified in the contract based 
upon contractor's actual and reasonable costs to perform the work for the reasons and 
determined by the methods specified elsewhere in the contract documents. 
 
Extent of the Federal Share.  The percentage of federal participation in the costs of the 
project agreed to between USDOT, FHWA and MHTC before the project is awarded.  It does 
not mean, with regard to contract adjustments, an amount of additional federal participation to 
be provided regarding the project. 
 
Gender Related Terms.  No gender restrictions or limitations are intended or suggested by 
the use of terms "he", "him", "his", "it" or "its" in these specifications. 
 
Highway.  A public way for purposes of vehicular travel, including the entire area within the 
right of way. 
 
Holidays.  Missouri public legal holidays are: 
 
 January 1 - New Year's Day 
 Third Monday in January - Martin Luther King Day 
 February 12 - Lincoln's Birthday 
 Third Monday in February - President's Day 
 May 8 - Truman's Birthday 
 Last Monday in May - Memorial Day 
 July 4 - Independence Day 
 First Monday in September - Labor Day 
 Second Monday in October - Columbus Day 
 November 11 - Veterans Day 
 Fourth Thursday in November - Thanksgiving Day 
 December 25 - Christmas Day 
 
When any of the above holidays fall on a Sunday, the holiday will be observed on the 
following Monday; when any of the above holidays fall on a Saturday, the holiday will be 
observed on the immediately preceding Friday. 
 
Laboratory.  The Central Laboratory or any other testing laboratory that may be designated 
by the engineer for inspecting and determining the suitability of material. 
 
Lead Workers.  Hourly employees in direct charge of the specific operations on a project.  
Formerly referred to as the foremen. 
 
Local Traffic.  Traffic that has either its origin or its destination at some point within the 
limits of the project.  Local traffic will also include that traffic on all side roads that lead into 
the project where such traffic does not have a satisfactory outlet over a public road or street. 



 
Major and Minor Items of Work.  Any item having an original value in excess of 10 percent 
of the original contract amount will be considered as a major item or items.  All other original 
contract items will be considered as minor.  Where major contract items are not identified, the 
original contract item of greatest total cost, computed from the original contract price and 
estimated quantity, and such other original contract items next in sequence of lower total cost, 
computed in like manner, necessary to show a total cost at original prices and quantities of no 
less than 60 percent of the original contract cost will be considered as a major item or items. 
 
Median.  The portion of a divided highway separating the traveled ways for traffic in opposite 
directions. 
 
Notice of Bid Opening.  The notification provided prospective bidders, containing a 
description of the proposed work, instructions, information and the reservation of the right of 
the Commission to reject any and all bids. 
 
Notice to Contractors.  The document contained in the bidding document describing the 
work to be performed and including information and requirements for the submission of bids. 
 
Notice to Proceed.  The written notice from the engineer notifying the contractor of the date 
on or before which prosecution of the work is to begin. 
 
Outer Roadway Or Service Road.  A roadway auxiliary to and located on the side of the 
throughway for service to abutting property and adjacent areas. 
 
Pay Item.  An item of work specifically described and for which a price, either unit or lump 
sum, is provided.  It includes the performance of all work and the furnishing of all labor, 
equipment and material contemplated or described on the plans or in the text of the 
specification item included in the contract. 
 
Plans.  Detailed construction drawings or reproductions thereof, which show the location, 
character and details of the work.  When referenced in the contract documents, plans will 
include both the project specific drawings and the standard drawings. 
 
Project.  The specific section of the highway, including all appurtenances and construction to 
be performed thereon under the contract. 
 
Request for Bid.  The document furnished by the Commission that includes a complete set of 
bidding forms and appendices, and certain contract terms, which are made a part of the 
bidding document by reference. 
 
Right of Way.  Land acquired by the Commission for the construction and maintenance of a 
highway. 
 
Roadbed.  The graded portion of a highway between the outside shoulder lines, including the 
base course, surface course, shoulders and median. 
 
Roadway.  The portion of the highway within the limits of construction, including bridges and 
other structures. 
 
Sec.  Refers to sections in the standard and supplemental specifications unless specified 
otherwise in the contract documents. 
 
Shoulder.  The portion of the roadway contiguous with the traveled way for accommodation 
of stopped vehicles, for emergency use, and for lateral support of base and surface courses. 



 
Shall.  When used in the contract documents, states a mandatory duty on the part of the 
contractor. 
 
Significant Change in the Work.  When the character of the work, as altered,  (1) differs 
materially in kind or nature from that involved or included in the original proposed 
construction or (2) when a major item of work as defined elsewhere in the contract is 
increased in excess of 125 percent or decreased below 75 percent of the original contract 
quantity. 
 
Specifications.  The compilation of provisions and requirements for the performance of 
prescribed work. 
 
 (a)  Standard Specifications.  A book of specifications approved for general 
application and repetitive use. 
 
 (b)  Supplemental Specifications.  Approved additions and revisions to the standard 
specifications. 
 
 (c)  Special Provisions.  Revisions to the standard and supplemental specifications 
applicable to an individual project. 
 
State.  The State of Missouri, acting by and through the Commission. 
 
Subcontractor.  Any individual, partnership, corporation, joint venture or other entity to 
whom the contractor, with the written consent of the engineer, sublets any part of the work 
under the contract. 
 
Substructure.  That part of a bridge structure below the bearings of simple and continuous 
spans; all buttresses and piers below the skewbacks of arches; all parts of rigid frames, or 
integral bents below tops of footings or tops of caissons; and also, all parts of the abutments, 
backwalls and wingwalls, except handrails and handrail posts. 
 
Superstructure.  All parts of a bridge structure not defined as substructure. 
 
Surety.  A corporate body duly authorized to do business in the State of Missouri, and which 
has executed a bid bond with the bidder or a contract bond with the contractor. 
 
Temporary Structures.  Structures required for the use of traffic while construction is in 
progress and not designated to remain a part of the permanent roadway. 
 
Throughway.  A general term denoting a highway primarily for through traffic, usually on a 
continuous route. 
 
Through Traffic.  Traffic which has neither its origin nor its destination within the limits of 
the project. 
 
Traveled Way.  The portion of the roadway for the movement of vehicles, exclusive of 
shoulders and auxiliary lanes. 
 
Unbalanced Bid, Materially.  A bid that generates a reasonable doubt that award to the 
bidder submitting a mathematically unbalanced bid will result in the lowest ultimate cost to 
the Commission. 
 



Unbalanced Bid, Mathematically.  A bid containing lump sum or unit bid items that do not 
reflect reasonable actual costs plus a reasonable proportionate share of the bidder's anticipated 
profit, overhead costs and other indirect costs. 
 
Will.  When used in the contract documents, states a mandatory duty on the part of the 
engineer or department or on the part of both the engineer or department and the contractor, 
which is indicated by the context of use. 
 
USA.  Any of the 50 states, the District of Columbia, Puerto Rico and any other territories and 
possessions of the United States of America. 
 
Work.  The furnishing of all labor, material, equipment and other incidentals necessary or 
convenient to the successful completion of the project and the carrying out of all of the duties 
and obligations imposed by the contract. 
 
Working Drawings.  Stress sheets, shop drawings, erection plans, falsework plans, 
framework plans, cofferdam plans, bending diagrams for reinforcing steel or any other 
supplementary plans or similar data which the contractor will be required to submit to the 
engineer for approval. 


