SECTION  TC "101Definition of Terms" 101

DEFINITION OF TERMS

Wherever the following abbreviations, terms or descriptive words are used in the plans, specifications or other contract documents, the intent and meaning shall be interpreted as follows:

 TC "101.1Abbreviations" 101.1  Abbreviations.

AAN
American Association of Nurserymen

AASHTO
American Association of State Highway and Transportation Officials

AISC

American Institute of Steel Construction

AGC

Associated General Contractors of America

ANSI
American National Standards Institute

AREA
American Railroad Engineering Association

ASME
American Society of Mechanical Engineers

ASTM
ASTM International

AWG
American Wire Gauge

AWPA
American Wood-Preservers' Association

AWS
American Welding Society

AWWA
American Water Works Association

CFR
Code of Federal Regulations

CS
Commercial Standards, U. S. Department of Commerce

CSR
Code of State Regulations

CUF
Commercially Useful Function

DBE
Disadvantaged Business Enterprise

EEI
Electrical Engineer's Institute

EEO
Equal Employment Opportunity

EPA
Environmental Protection Agency

ESAL
Equivalent 18-kip Single Axle Load

FCC
Federal Communications Commission

FHWA
Federal Highway Administration

GGBFS
Ground Granulated Blast Furnace Slag 

GRI
Geosynthetic Research Institute
ICEA
Insulated Cable Engineers Association

IMSA
International Municipal Signal Association

ITE
Institute of Transportation Engineers

LED
Light Emitting Diode

MDNR
Missouri Department of Natural Resources

MHTC
Missouri Highways and Transportation Commission

MoDOT
Missouri Department of Transportation

MSDS
Material Safety Data Sheet

MUTCD
Manual on Uniform Traffic Control Devices

NCHRP 350
National Cooperative Highway Research Program (NCHRP) Report 350, Recommended Procedures for the Safety Performance Evaluation of Highway Features

NEC
National Electrical Code

NEMA
National Electrical Manufacturers Association

NESC
National Electrical Safety Code

NFPA
National Fire Protection Association
NRMCA
National Ready Mixed Concrete Association

NTPEP
National Transportation Product Evaluation Program

OSHA
Occupational Safety and Health Administration

PAL
Pre-Acceptance List

PS
U.S. Product Standard, U.S. Department of Commerce

PWL
Percent Within Limits

QA
Quality Assurance

QC
Quality Control

RETMA
Radio Electronics Television Manufacturer's Association

RSMo
Revised Statutes of the State of Missouri 

SAE
Society of Automotive Engineers

SSPC
Society of Protective Coatings


UCP
Unified Certification Program

UL
Underwriter’s Laboratory
USA
United States of America

USACE
United States Army Corps of Engineers

USC
United States Code

USCG
United States Coast Guard

VOC
Volatile Organic Compound

101.1.1  Dual Unit Symbols.

h
hour

ppm

parts per million

rpm

revolutions per minute

vpm

vibrations per minute

101.1.2  English Symbols.

cy

cubic yards

F

degrees Fahrenheit

ft

foot/feet

in.

inch/inches

lb

pound/pounds

psf

pounds per square foot

psi

pounds per square inch

sf

square foot/square feet

sy

square yard/square yards

101.1.3  Metric Symbols. XE "Metric Symbols" 
C
degrees Celsius

g
gram/grams

ha
hectare/hectares

J
joule/joules

kg
kilogram/kilograms

km
kilometer/kilometers

km/h
kilometers per hour

kPa
kilopascal/kilopascals

L
liter/liters


micro

m
meter/meters

m2
square meter/square meters

m3
cubic meter/cubic meters

Mg
megagram/megagrams

mm
millimeter/millimeters

mm2
square millimeter/square millimeters

MPa
megapascal/megapascals

N
newtons

N-m
newton meter

s
seconds

 TC "101.2Definition of Terms" 101.2  Definitions of Terms XE "Definitions of Terms" .

Advertisement.  The public XE "Advertisement, Definition of"  announcement, as required by law, inviting bids for work to be performed or material to be furnished.

Appreciable Error.  An increase in excess of 125 percent or decrease below 75 percent of the original contract quantity of an item where final measurements are not made to determine quantity for payment.

Auxiliary Lane.  The portion of XE "Auxiliary Lane, Definition of"  the roadway adjoining the traveled way and designated for speed change, or for other purposes supplementary to through traffic movement.

Award.  The action of the Commission accepting the bid XE "Award, Definition of"  of the lowest responsible bidder for the work, subject to the execution and approval of a satisfactory contract therefore and bond to secure the performance thereof, and to such other conditions as may be specified or as required by law.

Bid.  The written offer XE "Bid:Definition of"  submitted by the bidder in the required manner on the bid to perform the work provided in the bidding documents at contract bid prices.

Bid Guaranty.  The security furnished XE "Bid Guaranty:Definition of"  with a bid to ensure that the bidder will enter into the contract if the bid is accepted.

Bid Records.  All writings XE "Bid Records, Definition of" , working papers, computer printouts, charts and all other data compilation that contain or reflect information, data or calculations used by the bidder to determine each contract unit price in the bid submitted, including but not limited to material relating to the determination and application of:


labor rates


equipment rates


home and field overhead rates and related time schedules


efficiency or productivity factors


arithmetic extensions


subcontractors, truckers and material supplier quotations


profit


contingencies

Any manuals standard to the industry that are used by the bidder in determining the bid shall be included in the bid records by reference and shall show the name and date of the publication and the publisher.

Bidder XE "Bidder" .  Any individual XE "Bidder:Definition of" , partnership, corporation, joint venturer or other entity submitting a bid to perform the contemplated work.

Bidding Documents.  The documents furnished XE "Bidding Documents:Definition of"  by the Commission comprising the Request for Bid, plans, Missouri Standard Plans for Highway Construction, addenda, Supplemental Specifications and General Provisions, Missouri Standard Specifications for Highway Construction and all other documents included in or referred to in those documents.

Bridge.  A structure having a clear span greater than 20 feet (6.1 m) measured on a horizontal plane along the centerline of roadway; also a multiple span structure where the total length of spans is in excess of 20 feet (6.1 m).  For both single and multiple span bridges, the clear span shall be construed to mean the total distance from stream face to stream face of end bents or outer walls of the structure.

Business Day.  A day that MoDOT is open for business, excluding holidays, Saturdays and Sundays.

Calendar Day.  Any day of the calendar year, including holidays, Saturdays and Sundays.
Central Laboratory.  The central testing XE "Central Laboratory, Definition of"  laboratory of the Commission for inspecting and determining the suitability of material.

Change Order.  A written order XE "Change Order, Definition of"  from the engineer to the contractor, as authorized by the contract, directing changes in the work as made necessary or desirable by unforeseen conditions or events discovered or occurring during the progress of the work.

Change in the Work.  An item of work XE "Changes in the Work:Definition of"  not provided for in the contract as awarded, but found essential to the satisfactory completion of the contract.  Contract adjustments for changes in work related to differing site conditions shall be determined in accordance with the contract provisions relating to differing site conditions.
Claim.  A written request or demand for adjustment to the compensation due or time of performance of the contract made within the time, in the form, and pursuant to the provisions for such contract adjustments specified elsewhere in the contract documents of which these specifications are a part.

Commission.  The Missouri Highways and Transportation Commission XE "Commission, Definition of" .

Contract.  The written agreement XE "Contract:Definition of"  between the Commission and the contractor covering the performance of the work for the proposed construction.  The contract will include all contract documents.  The contract may cover a single project or a combination of projects awarded as a single unit.

Contract Bond.  The form XE "Contract Bond:Definition of"  of security approved by the Commission, furnished by the contractor and surety or sureties, guaranteeing complete performance of the contract and the payment of all legal debts pertaining to the construction of the project, or arising from the contract and the duties thereunder, and conditioned as may be required by the laws of the State of Missouri.

Contract Documents.  Notice to XE "Contract Documents:Definition of"  Contractors, all Bidding Documents, Contract Bond, Contract Agreement, Acknowledgment, Contractor Questionnaire, Notice to Proceed, and all Change Orders.

Contract Time or Completion Date.  The number of working days or calendar days shown in the bidding document as the time allowed for the completion of the work contemplated in the contract.  If a calendar date for completion is shown in the bidding document, the contemplated work shall be completed by that date.

Contractor.  The individual XE "Contractor:Definition of" , partnership, corporation XE "Contract Time or Completion Date, Definition of"  or joint venture undertaking performance of the work under the terms of the contract, and acting directly or through the contractor or contractor's agents, employees or subcontractors.

Controversy.  A dispute or disagreement between a contractor and the Commission related to interpretation of contract documents or the engineer’s decision under contracts entered into by the contractor with the Commission made in writing and in compliance with the requirements for resolutions of controversies under the contract, but which is not a claim under the contract, all as provided elsewhere in the contract documents of which these specifications are a part.

Cost.  Cost will mean the actual cost incurred, as distinguished from forecasted cost and determined in accordance with prevailing principles applicable to public contracts including Contract Cost Principles and Procedures, 48 CFR, Part 31 and Government Auditing Standards, as published by the Comptroller General of the United States.

Crashworthy End Terminal.  This term will apply to both crashworthy end terminals and crash cushions.

Culvert.  A structure not classified as a bridge that provides an opening under any portion of a roadway.

Days.  Days as used in the contract documents will mean XE "Days, Definition of"  calendar days, unless specified otherwise.

Delay.  Any event, action, force or factor XE "Delay:Nonexcusable Delay" 

 XE "Delay:Noncompensable Delay" 

 XE "Delay:Excusable Delay" 

 XE "Delay:Definition of" 

 XE "Delay:Compensable Delay"  that causes the established contract time to be exceeded for performance of the contract.


(a)  Compensable Delay.  An excusable delay for which the contractor may be entitled to additional monetary compensation


(b)  Excusable Delay.  A delay to the contract or milestone completion date that was beyond the contractor's control and not caused by the contractor's fault or negligence and for which a contract or milestone time extension may be granted.


(c)  Noncompensable Delay.  An excusable delay for which the contractor may be entitled to an extension of time, but no additional monetary compensation.


(d)  Nonexcusable Delay.  A delay to the contract or milestone completion date that was reasonably foreseeable and within control of the contractor, for which no monetary compensation or time extension will be granted.

Differing Site Conditions.  Subsurface or latent physical conditions XE "Differing Site Conditions:Definition of"  at the site differing materially from those indicated in the contract, or unknown physical conditions of an unusual nature differing materially from those ordinarily encountered and generally recognized as inherent in the work

Disadvantaged Business Enterprise, or DBE.  A contracting firm certified to participate in U.S. Department of Transportation financial assistance programs as a DBE by MoDOT or by the Missouri Unified Certification Program (UCP) pursuant to Title 49 CFR, Part 26, and pursuant to Title 7 CSR Division 10, Chapter 8, governing MoDOT’s DBE Program.
Divided Highway.  A highway with separated traveled ways for traffic in opposite directions.  Traveled ways separated by painted medians will not be considered divided.

Drainage Ditch.  An open depression constructed for the purpose of carrying off surface water.

Engineer.  The chief engineer or any other XE "Engineer:Definition of"  authorized representative of the Commission.  Where the term chief engineer is used, the term shall mean the chief engineer in person.  MoDOT pursues its mission through the functional units defined by law.  Where a functional unit is stated in the contract documents, it will mean the engineer of the functional unit or designee.

Equitable Adjustment.  An adjustment to the time or price specified in the contract based upon contractor's actual and reasonable costs to perform the work for the reasons and determined by the methods specified elsewhere in the contract documents.
Extent of the Federal Share.  The percentage of federal participation in the costs of the project agreed to between USDOT, FHWA and MHTC before the project is awarded.  It does not mean, with regard to contract adjustments, an amount of additional federal participation to be provided regarding the project.

Gender Related Terms.  No gender XE "Gender Related Terms, Definition of"  restrictions or limitations are intended or suggested by the use of terms "he", "him", "his", "it" or "its" in these specifications.

Highway.  A public way for purposes of vehicular travel, including the entire area within the right of way.

Holidays.  Missouri public legal holidays XE "Holidays, Definition of"  are:


January 1 - New Year's Day


Third Monday in January - Martin Luther King Day


February 12 - Lincoln's Birthday


Third Monday in February - President's Day


May 8 - Truman's Birthday


Last Monday in May - Memorial Day


July 4 - Independence Day


First Monday in September - Labor Day


Second Monday in October - Columbus Day


November 11 - Veterans Day


Fourth Thursday in November - Thanksgiving Day


December 25 - Christmas Day

When any of the above holidays fall on a Sunday, the holiday will be observed on the following Monday; when any of the above holidays fall on a Saturday, the holiday will be observed on the immediately preceding Friday.

Laboratory.  The Central Laboratory or any other testing laboratory that may be designated by the engineer for inspecting and determining the suitability of material.

Lead Workers.  Hourly employees in direct charge of the specific operations on a project.  Formerly referred to as the foremen.

Local Traffic.  Traffic that has either its origin or its destination at some point within the limits of the project.  Local traffic will also include that traffic on all side roads that lead into the project where such traffic does not have a satisfactory outlet over a public road or street.

Major and Minor Items of Work.  Any item having an original value XE "Major and Minor Items of Work, Definition of"  in excess of 10 percent of the original contract amount will be considered as a major item or items.  All other original contract items will be considered as minor.  Where major contract items are not identified, the original contract item of greatest total cost, computed from the original contract price and estimated quantity, and such other original contract items next in sequence of lower total cost, computed in like manner, necessary to show a total cost at original prices and quantities of no less than 60 percent of the original contract cost will be considered as a major item or items.

Median.  The portion of a divided highway separating the traveled ways for traffic in opposite directions.

Notice of Bid Opening.  The notification provided prospective bidders XE "Notice of Bid Opening, Definition of" , containing a description of the proposed work, instructions, information and the reservation of the right of the Commission to reject any and all bids.

Notice to Contractors.  The document contained in the bidding document XE "Notice to Contractors, Definition of"  describing the work to be performed and including information and requirements for the submission of bids.

Notice to Proceed.  The written notice from the engineer notifying XE "Notice to Proceed:Definition of"  the contractor of the date on or before which prosecution of the work is to begin.

Outer Roadway Or Service Road.  A roadway auxiliary to and located on the side of the throughway for service to abutting property and adjacent areas.

Pay Item.  An item of work specifically described and for which a price XE "Pay Item, Definition of" , either unit or lump sum, is provided.  It includes the performance of all work and the furnishing of all labor, equipment and material contemplated or described on the plans or in the text of the specification item included in the contract.

Plans.  Detailed construction drawings or reproductions thereof, which show the location, character and details of the work.  When referenced in the contract documents, plans will include both the project specific drawings and the standard drawings.

Project.  The specific section of the highway, including all appurtenances and construction to be performed thereon under the contract.

Request for Bid.  The document furnished by the Commission that includes XE "Request for Bid, Definition of"  a complete set of bidding forms and appendices, and certain contract terms, which are made a part of the bidding document by reference.

Right of Way.  Land acquired by the Commission for the construction and maintenance of a highway.

Roadbed.  The graded portion of a highway between the outside shoulder lines, including the base course, surface course, shoulders and median.

Roadway.  The portion of the highway within the limits of construction, including bridges and other structures.

Sec.  Refers to sections in the standard and supplemental specifications unless specified otherwise in the contract documents.

Shoulder.  The portion of the roadway contiguous with the traveled way for accommodation of stopped vehicles, for emergency use, and for lateral support of base and surface courses.

Shall.  When used in the contract documents, states a mandatory duty on the part of the contractor.
Significant Change in the Work. XE "Significant Change in the Work, Definition of"   When the character of the work, as altered,  (1) differs materially in kind or nature from that involved or included in the original proposed construction or (2) when a major item of work as defined elsewhere in the contract is increased in excess of 125 percent or decreased below 75 percent of the original contract quantity.

Specifications.  The compilation of provisions and requirements XE "Specifications:Definition of"  for the performance of prescribed work.


(a)  Standard Specifications.  A book of specifications approved for general application and repetitive use.


(b)  Supplemental Specifications.  Approved additions and revisions to the standard specifications.


(c)  Special Provisions.  Revisions to the standard and supplemental specifications applicable to an individual project.

 XE "Specifications:Definition of" 
State.  The State of Missouri, acting by and through the Commission.

Subcontractor.  Any individual XE "Subcontractor, Definition of" , partnership, corporation, joint venture or other entity to whom the contractor, with the written consent of the engineer, sublets any part of the work under the contract.

Substructure.  That part of a bridge structure below the bearings of simple and continuous spans; all buttresses and piers below the skewbacks of arches; all parts of rigid frames, or integral bents below tops of footings or tops of caissons; and also, all parts of the abutments, backwalls and wingwalls, except handrails and handrail posts.

Superstructure.  All parts of a bridge structure not defined as substructure.

Surety.  A corporate body XE "Surety, Definition of"  duly authorized to do business in the State of Missouri, and which has executed a bid bond with the bidder or a contract bond with the contractor.

Temporary Structures.  Structures required for the use of traffic while construction is in progress and not designated to remain a part of the permanent roadway.

Throughway.  A general term denoting a highway primarily for through traffic, usually on a continuous route.

Through Traffic.  Traffic which has neither its origin nor its destination within the limits of the project.

Traveled Way.  The portion of the roadway for the movement of vehicles, exclusive of shoulders and auxiliary lanes.

Unbalanced Bid XE "Unbalanced Bid" , Materially XE "Bid:Materially Unbalanced" .  A bid that generates a XE "Unbalanced Bid:Definition of Materially"  reasonable doubt that award to the bidder submitting a mathematically unbalanced bid will result in the lowest ultimate cost to the Commission.

Unbalanced Bid XE "Unbalanced Bid" , Mathematically XE "Bid:Mathematically Unbalanced" .  A bid containing lump XE "Unbalanced Bid:Definition of Mathematically"  sum or unit bid items that do not reflect reasonable actual costs plus a reasonable proportionate share of the bidder's anticipated profit, overhead costs and other indirect costs.

Will.  When used in the contract documents, states a mandatory duty on the part of the engineer or department or on the part of both the engineer or department and the contractor, which is indicated by the context of use.
USA.  Any of the 50 states, the District of Columbia, Puerto Rico and any other territories and possessions of the United States of America.

Work.  The furnishing of all labor, material, equipment and other XE "Work:Definition of"  incidentals necessary or convenient to the successful completion of the project and the carrying out of all of the duties and obligations imposed by the contract.

Working Drawings.  Stress sheets, shop drawings, erection XE "Working Drawings, Definition of"  plans, falsework plans, framework plans, cofferdam plans, bending diagrams for reinforcing steel or any other supplementary plans or similar data which the contractor will be required to submit to the engineer for approval.
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