



Becky Baltz, District Engineer

**ADDENDUM 001
REQUEST FOR BIDS
Stream Bank Stabilization, Trent Creek Rte 90 McDonald County
Request for Bid D7-11-023**

Bidders should acknowledge receipt of Addendum 001 (ONE) by signing and including it with the original bid. The due date for receipt of bids has been changed by this Addendum. Accordingly, the following revision is believed to be of general interest to all potential Bidders. The original solicitation is hereby changed to make revision throughout the bid document. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority Cathy Bay Intermediate Procurement Agent
Contractor/Offeror Signature	Department of Transportation <i>Cathy Bay</i>
(Signature of person authorized to sign)	(Authorizing Signature)
Date Signed:	Date Signed: <i>February 8, 2011</i>

REVISION:

CLOSING DATE

CHANGED TO MARCH 16, 2011 IN LIEU OF FEBRUARY 23, 2011.